

**CITY OF MORRIS
WAVERLY ST. WATER MAIN REPLACEMENT**

Project No. 99086.00

10:00AM, Thursday, April 2, 2026

BID TABULATION

Bidder & Address	Total Bid	Bid Security	Acknowledge Addenda	Comments
Conley Excavating 1555 Gramercy Place Morris, IL 60450	\$552,156.50	Bid Bond	Yes	
D Construction Inc. 1488 South Broadway Coal City, IL 60450	\$571,533.00	Bid Bond	Yes	
Scanlon Excavating & Concrete, Inc. 630 S. 7000W Road Kankakee, IL 60901	\$602,813.00	Bid Bond	Yes	
Stott Contracting 6630 N. Ashton Road Morris, IL 60450	\$771,328.00	Bid Bond	Yes	
Bisping Construction Co., Inc. 110 Ford Drive New Lenox, IL 60451	\$833,679.86	Bid Bond	Yes	
H. Linden & Sons, Inc. 722 E. South St., Unit D Plano, IL 60545		No Bid		
Performance Const & Eng LLC 217 W. John Street Plano, IL 60545		No Bid		
PT Ferro Construction 700 South Rowell Avenue Joliet, IL 60433		No Bid		
Superior Excavating 424 San Carlos Road Minooka, IL 60447		No Bid		

BID LETTING: City of Morris
Waverly St. Water Main Replacement

10:00AM, Thursday, April 2, 2026

BIDDER & ADDRESS				Conley Excavating 1555 Gramercy Place Morris, IL 60450		Scanlon Excavating & Concrete, Inc. 630 S. 7000W Road Kankakee, IL 60901		Stott Contracting 6630 N. Ashton Road Morris, IL 60450		D Construction Inc. 1488 South Broadway Coal City, IL 60450		Bisping Construction Co., Inc. 110 Ford Drive New Lenox, IL 60451	
BID DEPOSIT				Bid Bond		Bid Bond		Bid Bond		Bid Bond		Bid Bond	
ACKNOWLEDGE ADDENDA				Yes		Yes		Yes		Yes		Yes	
NO.	QTY	UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	655	CY	TRENCH BACKFILL	\$37.00	\$24,235.00	\$50.00	\$32,750.00	\$60.00	\$39,300.00	\$60.00	\$39,300.00	\$35.65	\$23,350.75
2	1	L. SUM	PARKWAY RESTORATION	\$19,800.00	\$19,800.00	\$25,000.00	\$25,000.00	\$49,965.00	\$49,965.00	\$40,000.00	\$40,000.00	\$20,058.85	\$20,058.85
3	3	EACH	INLET AND PIPE PROTECTION	\$300.00	\$900.00	\$160.00	\$480.00	\$300.00	\$900.00	\$300.00	\$900.00	\$316.24	\$948.72
4	143	SY	PCC DRIVEWAY REMOVE & REPLACE	\$154.00	\$22,022.00	\$150.00	\$21,450.00	\$216.00	\$30,888.00	\$110.00	\$15,730.00	\$109.35	\$15,637.05
5	2315	SF	PCC SIDEWALK 5 INCH, SPECIAL	\$13.50	\$31,252.50	\$14.00	\$32,410.00	\$15.00	\$34,725.00	\$10.00	\$23,150.00	\$13.47	\$31,183.05
6	100	SF	DETECTABLE WARNINGS	\$55.00	\$5,500.00	\$40.00	\$4,000.00	\$40.00	\$4,000.00	\$40.00	\$4,000.00	\$12.04	\$1,204.00
7	170	FT	COMBINATION CURB AND GUTTER REMOVE &	\$58.50	\$9,945.00	\$60.00	\$10,200.00	\$75.00	\$12,750.00	\$60.00	\$10,200.00	\$67.52	\$11,478.40
8	2149	SF	SIDEWALK REMOVAL	\$3.00	\$6,447.00	\$2.00	\$4,298.00	\$5.00	\$10,745.00	\$4.00	\$8,596.00	\$1.57	\$3,373.93
9	40	FT	WATER MAIN CASING PIPE	\$110.00	\$4,400.00	\$125.00	\$5,000.00	\$100.00	\$4,000.00	\$400.00	\$16,000.00	\$85.52	\$3,420.80
10	6	FT	PVC WATER MAIN, 6"	\$268.00	\$1,608.00	\$150.00	\$900.00	\$150.00	\$900.00	\$737.00	\$4,422.00	\$350.52	\$2,103.12
11	23	FT	PVC WATER MAIN, 8"	\$185.50	\$4,266.50	\$150.00	\$3,450.00	\$170.00	\$3,910.00	\$261.00	\$6,003.00	\$193.79	\$4,457.17
12	5	FT	PVC WATER MAIN, 10"	\$571.00	\$2,855.00	\$300.00	\$1,500.00	\$200.00	\$1,000.00	\$897.00	\$4,485.00	\$442.89	\$2,214.45
13	978	FT	PVC WATER MAIN, 12"	\$184.00	\$179,952.00	\$175.00	\$171,150.00	\$270.00	\$264,060.00	\$134.00	\$131,052.00	\$307.55	\$300,783.90
14	73	FT	DUCTILE IRON WATER MAIN, 12"	\$250.00	\$18,250.00	\$625.00	\$45,625.00	\$306.00	\$22,338.00	\$232.00	\$16,936.00	\$487.57	\$35,592.61
15	143	FT	TEMPORARY PVC WATER MAIN (RJIB), 12"	\$134.00	\$19,162.00	\$300.00	\$42,900.00	\$326.00	\$46,618.00	\$264.00	\$37,752.00	\$256.97	\$36,746.71
16	2	EA	WATER GATE VALVE AND BOX, 8"	\$3,690.00	\$7,380.00	\$3,300.00	\$6,600.00	\$3,022.00	\$6,044.00	\$3,800.00	\$7,600.00	\$3,168.81	\$6,337.62
17	4	EA	WATER GATE VALVE AND BOX, 12"	\$5,790.00	\$23,160.00	\$6,500.00	\$26,000.00	\$4,909.00	\$19,636.00	\$6,000.00	\$24,000.00	\$6,771.52	\$27,086.08
18	4	EA	FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX	\$9,780.00	\$39,120.00	\$8,500.00	\$34,000.00	\$7,094.00	\$28,376.00	\$9,000.00	\$36,000.00	\$13,924.80	\$55,699.20
19	1	EA	INSERTION VALVE AND VALVE BOX, 10"	\$17,993.00	\$17,993.00	\$12,000.00	\$12,000.00	\$15,750.00	\$15,750.00	\$18,000.00	\$18,000.00	\$24,825.16	\$24,825.16
20	1	EA	INSERTION VALVE AND VALVE BOX, 12"	\$19,481.00	\$19,481.00	\$13,500.00	\$13,500.00	\$17,507.00	\$17,507.00	\$19,000.00	\$19,000.00	\$23,849.93	\$23,849.93
21	1	EA	STUMP REMOVAL	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,350.00	\$1,350.00	\$1,000.00	\$1,000.00	\$2,953.11	\$2,953.11
22	126	SY	CLASS D PAVEMENT PATCHES	\$119.50	\$15,057.00	\$100.00	\$12,600.00	\$200.00	\$25,200.00	\$130.00	\$16,380.00	\$125.16	\$15,770.16
23	73	FT	WATER MAIN INSULATION	\$176.50	\$12,884.50	\$200.00	\$14,600.00	\$325.00	\$23,725.00	\$199.00	\$14,527.00	\$331.71	\$24,214.83
24	5	EA	CUT-IN CONNECTION TO EXISTING WATER MAIN	\$5,680.00	\$28,400.00	\$4,500.00	\$22,500.00	\$4,770.40	\$23,852.00	\$2,000.00	\$10,000.00	\$15,605.38	\$78,026.90
25	1	EA	PRESSURE CONNECTION TO EXISTING WATER MAIN	\$6,726.00	\$6,726.00	\$11,000.00	\$11,000.00	\$15,719.00	\$15,719.00	\$9,500.00	\$9,500.00	\$15,382.70	\$15,382.70
26	6	EA	WATER SERVICE CONNECTION	\$2,810.00	\$16,860.00	\$3,850.00	\$23,100.00	\$2,575.00	\$15,450.00	\$5,000.00	\$30,000.00	\$4,965.57	\$29,793.42
27	1	L. SUM	WATER MAIN ABANDONMENT	\$6,000.00	\$6,000.00	\$16,500.00	\$16,500.00	\$41,120.00	\$41,120.00	\$10,000.00	\$10,000.00	\$17,483.76	\$17,483.76
28	100	FT	MISCELLANEOUS TILE REPAIR	\$50.00	\$5,000.00	\$50.00	\$5,000.00	\$100.00	\$10,000.00	\$100.00	\$10,000.00	\$126.14	\$12,614.00
29	2	EA	FIRE HYDRANTS TO BE REMOVED	\$1,000.00	\$2,000.00	\$1,400.00	\$2,800.00	\$750.00	\$1,500.00	\$3,500.00	\$7,000.00	\$3,544.74	\$7,089.48
TOTAL					\$552,156.50		\$602,813.00		\$771,328.00		\$571,533.00		\$833,679.86