Chamlin & Associates

BRUCE TOWNSHIP, IL
POST-FRAME EQUIPMENT STORAGE BUILDING
CHAMLIN PROJECT NO. 33128.00

TUESDAY, SEPTEMBER 22, 2026 10:00 A.M.

CONTRACTOR	BASE BID	ALTERNATE NO. 1 ELECTRICAL	ALTERNATE NO. 2 HVAC	ALTERNATE NO. 3 CONCRETE FLOOR SLAB	TOTAL BID PRICE	BID SECURITY	ACKNOWLEDGE ADDENDUM 1-2
Crockett Construction Bourbonnais, IL	$261,691.19	$29,110.71	$21,545.24	$26,642.86	**$338,990.00**	YES	YES
Morton Buildings, inc. Morton, IL	$284,045.00	$37,491.00	$18,406.00	$30,081.00	**$370,023.00**	YES	YES
Pinter General Contracting Spring Valley, IL	$307,141.35	$33,011.55	$22,431.60	$34,384.50	**$396,969.00**	YES	NO
Vitale Construction LLC Princeton, IL	$373,910.71	$30,131.15	$17,868.00	$31,688.00	**$453,597.86**	YES	YES